

Public Works designs, manages and builds more than \$4 billion in construction projects across San Francisco.

# DOING with BUSINESS

BID ON OUR PROJECTS. JOIN THE CITY TEAM.



BUILDINGS • PLAYGROUNDS • STREET RESURFACING • STREETSCAPES • CONSULTING SERVICES



Job order number	Project title	Estimated cost	Estimated advertising date
<b>BUILDINGS, PLAYGROUNDS, GARAGES &amp; MORE</b>			
	RFQ for Design-Build Services for new Pier 22.5 and Fire Boat Station	\$28.0 million	Aug-16
7379A	Southeast Health Center-Expansion & Behavioral Health Integration-Renovation	\$2,400,000	Aug-16
2880J	Hall of Justice Boiler #3 Repair	\$60,000	Aug-16
2744J	Radio Stations Mechanical and Electrical Upgrades	\$1.8 million	Sep-16
9668A	ESER 2014 Shower Package 2 (Fire Stations 17, 19 and 33)	\$300,000	Oct-16
9662A	ESER 2014 Roofing at Fire Stations 43 and 49	\$1.2 million	Dec-16
9666A	ESER 2014 Roofing at Fire Station 29	\$230,000	Nov-16
9657A	ESER 2014 Apparatus Bay Door Replacement Package 3 at Fire Stations 6, 9, 10, 11 and 17	\$1.1 million	Oct-16
2788J	VA Hospital Site Relocation	\$300,000	Oct-16
9224A	ESER 2014 Northern Station	\$2.0 million	Oct-16
8026A	Lombard Garage Improvements	\$2.5 million	Nov-16
3210V	Garfield Square and Pool Renovation	\$7.5 million	Nov-16
8024A	1508 Bancroft - Mechanical, Electrical, Structural, Elevator, Roofing and Solar Improvements	\$6.0 million	Dec-16
<b>STREET RESURFACING &amp; STREET/SEWER COMBINED PROJECTS</b>			
2663J	Twin Peaks Blvd Cold-In-Place Recycling Pavement Renovation Phase II	\$1.6 million	Advertised – due 8/31/16
2709J	Various Locations Pavement Renovation No. 24	\$7.0 million	Aug-16
2732J	Various Locations Pavement Renovation No.29	TBD	Aug-16
2775J[R]	As-Needed Curb Ramp Construction for Paving Program	\$1.3 million	Aug-16
2035D-10	As-Needed Sidewalk Inspection and Repair Program (SIRP) No. 10	\$2.0 million	Advertised – due 8/31/16
2035D-11	As-Needed Sidewalk Inspection and Repair Program (SIRP) No. 11	\$2.0 million	Aug-16
2703J	Various Locations Pavement Renovation No. 30	\$1.6 million	Aug-16
2696J	Urbano Drive Pavement Renovation	\$8.0 million	Aug-16
2116D-3	As-Needed Accelerated Sidewalk Abatement Program (ASAP) No. 3	TBD	Sep-16

2500J	Clayton St, Clipper St and Portola Dr. Pavement renovation, sewer replacement and water main installation	\$6.0 million	Sep-16
2541J	Joint-Streetscape Lead-Irving St Paving Phase 2	TBD	Sept-16
2291J	Joint-Streetscape Lead-Palou Ave Pavement Renovation	TBD	Sept-16
2587J	Joint-Sewer Lead-Various Locations No 21B	TBD	Sept-16
2702J	Various Locations Pavement Renovation No. 25	TBD	Oct-16
2793J	Various Locations Pavement Renovation No. 33	TBD	Oct-16
2791J	Joint-Sewer Lead-Various Locations Pavement Renovation No 35	TBD	Oct-16
2612J	Joint-SFMTA Lead-Chestnut Street Pavement Renovation and MUNI Forward	TBD	Oct-16
2501J	University Street and Sunnysdale Avenue Pavement Renovation	\$1.6 million	Oct-16
2731J	Filbert St and Leavenworth St Pavement Renovation	TBD	Nov-16
2692J	Joint-Sewer Lead-Various Locations Sewer Replacement and Pavement Renovation	TBD	Nov-16
2733J	Brannan St Pavement Renovation	TBD	Dec-16
2796J	Various Locations Pavement Renovation No. 31	TBD	Dec-16
2750J	Various Locations Curb Ramp No. 8 FY 15-16	\$900,000	Dec-16
2687J	Joint-SFMTA Lead-Geary Blvd Pavement Renovation	\$4.4 million	Apr-17

#### STREETSCAPES & OTHER INFRASTRUCTURE IMPROVEMENTS

Job order number	Project title	Estimated cost	Estimated advertising date
2569J	South Van Ness Avenue Traffic Signal Upgrade [Federal Aid Project No. HSIPL- 6328(069)]	\$8.0 million	Advertised – due 8/31/16
1064J	2nd Street Streetscape (Market to King) [Federal Aid Project No. STPL-5934(171)]	\$12.0 million	Sep-16
2296J	Wiggle Neighborhood Streetscape Improvements	\$1.9 million	Sep-16
2478J	Eddy Street and Ellis Street Traffic Calming Improvements [Federal Aid Project No. CML-6238(071)]	\$650,000	Sep-16
2541J	Inner Sunset Streetscape Improvements and MUNI Forward	\$8.6 million	Sep-16
2657J	Octavia Blvd and Oak St Enhancements [Micro-LBE Set-Aside Program]	\$200,000	Sep-16

2772J	Contract No. 63 New Traffic Signals	\$1.5 million	Sep-16
2785J	Webster Street Pedestrian Signal Upgrade	\$900,000	Sep-16
2852J	As-Needed MUNI Forward [Micro-LBE Set-Aside Program]	\$500,000	Sep-16
2797J	Bayview Transportation Improvements - Evans Avenue	\$5.0 million	Oct-16
2679J	2015 Traffic Calming Bulb [Micro-LBE Set-Aside Program]	\$25,000	Oct-16
2774J	Walk First New Traffic Signal No. 1	\$1.5 million	Oct-16
2847J	South Hill Tower	TBD	Oct-16
2608J	Geary Corridor Traffic Signals	TBD	Oct-16
2798J	Walk First Rectangular Rapid Flashing Beacons	TBD	Nov-16
2805J	Contract No. 34 Traffic Signal Modifications	\$2.0 million	Dec-16
2823J	Walk First Pedestrian Countdown Signal	\$3.0 million	Dec-16

#### JOB ORDER CONTRACTS

Job Order Number	Title	Estimated contract value	Anticipated advertising date
JOC-J35	Job Order Contract J35 General Engineering Services	\$5.0 million	Sep-16

#### AS NEEDED PROFESSIONAL SERVICES REQUEST FOR QUALIFICATIONS (RFQ)

Discipline	Number of contracts	Each contract limit	Anticipated advertising date
As-Needed Architectural Services	4	\$2.0 million	Advertised - due 9/7/16
Asbestos, Lead and Industrial Hygiene Consulting Services	3	\$ 800,000	Oct-16
Asbestos, Lead and Industrial Hygiene Consulting Services (Micro LBE Set-Aside Program)	2	\$ 800,000	Oct-16
As-Needed Architectural Services for Health Facilities	4	\$2.0 million	Nov-16
Tree pruning services	3	\$1.0 million	Nov-16
Pigeon Waste Abatement Contracting Services (Micro LBE Set-Aside Program)	3	\$ 300,000	Dec-16
<b>Architectural Specialties</b>			
As-Needed Audio/Visual and Telecom Services	2	\$200,000	Sep-16
As-Needed Specifications Writing Services	3	\$400,000	Sep-16
As-Needed Waterproofing Services	3	\$400,000	Oct-16

**THIS IS NOT A COMPLETE LIST. ALL INFORMATION IS SUBJECT TO CHANGE.  
SEE BID ADVERTISEMENT FOR FINAL DETAILS. UPDATED 8/19/16.**